ORISSA POWER TRANSMISSION CORPORATION LIMITED
OFFICE OF THE EXECUTIVE ENGINEER
CIVIL WORKS DIVISION NO.II, BURLA
INVITATIONS FOR BIDS (IFB)

Tender Call Notice No. 01/ 2010- 2011

For and on behalf of Orissa Power Transmission Corporation Limited, The Executive Engineer, Civil Works Division No.II, Burla,
invites sealed tenders on percentage rate basis in conformity with detailed tender call Notice as per table below from the eligible
contractors registered with the State Government and contractors of equivalent grade/class registered in any states
PWD/CPWD/MES/Indian Railways for the following work.

SLN | Name of work Approx Additional EMD | Cost of | Class of | Period of
(0] Estimated places for sale tender | contractor | completion
value of work | and receipt. paper
(Rs)
1 2 3 4 5 6 7 8
1 Construction of | Rs.10,74,936/- | CE(civil) 1%of | 6000/- C&B 6(six) months.
compound wall at Grid OPTCL, the +Vat
S/S colony, Baragarh. Bhubaneswar/ | work | 4%
E.E.,Civil value.

works  Divn.
No.II, Burla./

C.W. Sub-
Divn., Burla.
2 Construction of | Rs.19,36,946/- | CE(civil) 1%of | 6000/- C&B 6(six) months.
compound wall arround OPTCL, the +Vat
the colony of staff Qrs. Bhubaneswar/ | work | 4%
Side & front side 132 kv. E.E.,Civil value.
Grid S/S, Sambalpur. works  Divn.
No.II, Burla./
C.W. Sub-
Divn., Burla.

The Sale and Receipt of Bid documents shall start from 01.06.2010 and close at 2.00P.M on 25.06.2010. Interested firms may visit
OPTCL officials website http//www.optcl.co.in for detailed tender call notice.

The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

CONTRACTOR EXECUTIVE ENGINEER



CONTRACTOR

ORISSA POWER TRANSMISSION CORPORATION LIMITED
OFFICE OF THE EXECUTIVE ENGINEER
CIVIL WORKS DIVISION NO.I, BHUBANESWAR.

DETAILED TENDER CALL NOTICE

NAME OF THE WORK

Construction of compound wall at Grid S/S colony at Baragarh.

ESTIMATED AMOUNT :- Rs. 10,74,936.00

DATE OF RECEIPT OF TENDER:- 25.06.2010 UPTO 2.00 PM

ISSUED TO THE TENDERER :

ON PAYMENT OF RUPEES

VIDE MONEY RECEIPT NO DT.

SIGNATURE OF OFFICER AND SEAL

EXECUTIVE ENGINEER



ORISSA POWER TRANSMISSION CORPORATION LIMITED

OFFICE OF THE EXECUTIVE ENGINEER
CIVIL WORKS DIVISION NO.II, BURLA

DETAILED TENDER CALL NOTICE

1. Sealed percentage rate tenders are invited from the registered PWD ‘B’ & ‘C’ class contractors in

prescribed form to be eventually drawn in PWD form No. F;, will be received by the Chief Engineer
(Civil), OPTCL, Bhubaneswar / Executive Engineer Civil Works Division No.ll,Burla / S.D.O., Civil
Works Sub-Division, OPTCL, Burla, up to 2.00 PM on dtd. 25.06.2010 for the work “Construction
of compound wall arround at Grid S/S colony at Baragarh.” and will be opened by the Executive
Engineer Civil Works Division No.ll, Burla in the presence of the tenderer or their authorized agent on
dtd. 28.06.2010 at 11.30 A.M. The amount of the estimate is approximately Rs.10,74,936/- (Rupees

ten lakhs seventy four thousand nine hundred thirty six ) Only

2. The tenderer should please note that the work will have to be completed within 3(three)
months commencing from the date of issue of work order. Tenderer are required to submit detailed
programme of works along with the tenders which they consider necessary keeping in view of the
clause 2 of the P.W.D form No.F-2. Without these programmed of works, the tender will be
considered defective. Authority for acceptance of tenders would rest with the Chairman —Cum —
Managing Director OPTCL. Bhubaneswar / Chief Engineer (Civil), OPTCL, Bhubaneswar / Executive

Engineer, Civil Works Division No.ll,Burla.

3. Tenderer are required to pay Earnest Money @ 1% of the estimated cost i.e. Rs.10,750/-
in shape of N.S.C / KVP./ postal savings pass book duly pledged in favour of the Executive Engineer
Civil Works Division No.Il, OPTCL, Burla along with the tender documents other wise their tender will
not be considered.

The Earnest Money will be refunded to the un-successful tenderer on application as per the
terms and conditions laid down in OPWD code and the same will be retained in case of successful
tenderer and will not carry any interest.

4, (a) The plan and specification for the work can be seen in the office of the Executive
Engineer, Civil Work Division No.ll, OPTCL, Burla during working hours and days. Complaints at a
future date that the plan and specifications have not been seen can not be entertained. The
contractor may obtain a set of tender documents for the work from the office of the Chief Engineer
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(Civil), OPTCL, Bhubaneswar / Executive Engineer, Civil Work Division No.ll, OPTCL, Burla,
S.D.O. Civil Works Sub-division, OPTCL, Burla on payment of Rs.6,000/- + 4% VAT (Rupees six
thousand two hundred forty only) (non refundable) for each of the tender papers. The amount is
not refundable. The tender must be submitted in a sealed cover. The name of the tenderer and the
name of the work are to be superscripted on the cover.

(b) Down loading from the Official web site:

The specification, schedule, form F-2 and drawings can also be down loaded from official website of
OPTCL, and the same may be submitted along with the cost of tender document by way of demand
draft / pay order for Rs.10,000/- + 4% Vat payable to Executive Engineer, Civil Works Division No.ll,
Burla in a separate envelop marked as cost of bidding documents downloaded from the Internet at
the time of submission of tender document. In case any deviation is found in the tender document
submitted by the tenderer from the content mentioned in our website and / or non-submission of cost
of tender documents, the tender shall liable to be rejected at any stage of the contract. The Tenderer
s have to indemnify OPTCL for any loss accruing due to such alteration in the terms and conditions of
the tender document and / or for such alteration, resulting in the cancellation of the contract. Tender
specification downloaded from OPTCL official web-site may not be taken as 100% correct due to
web-site technical difficulties. So it is advisable to purchase hard copies from the notified offices.

(c) All other information can be obtained on application to the Chief Engineer (Civil),OPTCL,
Bhubaneswar/ Executive Engineer, Civil Work Division No.ll, OPTCL. Burla

(d) The intending tenderer may remit the cost of tender papers through postal money order.
However, the deptt. will not be held responsible, if there is any delay in receipt of tender documents
by the intending tenderer sent by deptt. through registered post and similarly if the tender documents
sent by the intending tenderer through registered post don’t reach in the division officer by the
appointed date and time, their offers will not be considered on any account even if the tender
documents were dispatched by the tenders before the due date. The cost of registration fees to and
fro will be borne by the intending tenderer.

5. The C.M.D., OPTCL, Bhubaneswar / Chief Engineer (Civil) OPTCL, Bhubaneswar/ Executive
Engineer, Civil Work Division No.ll, OPTCL Burla reserves the right to reject any or all the tenders
received without assigning any reason thereof.

6. The tenderer whose tender is selected for acceptance and who have no fixed deposit with
the Executive Engineer Civil Works Division No.ll,OPTCL, Burla shall within a period of seven days
upon written intimation being given to him of acceptance of his tender make an initial security deposit
of 1 % (one percent) of the tendered amount over and above so that the earnest money and initial
security deposits will be 2% (two percent) of the tendered amount as shown in clause 3 above and
sign the agreement in the PWD Form F;, (Schedule XLV No. 61) for the fulfillment of the contract, in
office of Executive Engineer, Civil Work Division No.ll,OPTCL, Burla. This security deposit, together
with the Earnest Money and the amount with held according to the provision of F, agreement shall
be retained as security deposit for due fulfillment of this contract. Failure to enter into the
required agreement and to make the security deposits, as above shall entitle forfeiture of the earnest
money. No tender shall be finally accepted until, the required amount of security is deposited. The
written agreement to be entered into between the contractor and the OPTCL, shall be the foundation
of the right of both the parties and the contract shall be deemed to be incomplete until the agreement
has first been signed by the contractor and then by the proper officer authorized to enter Into the
contract on behalf of the OPTCL. The department will accept the security deposit in the form of
National Saving Certificate, N.D.C. State Government Loan Bonds, Postal time deposit Pass Books,
Kissan Vikash Patra, duly Pledged to the Executive Engineer, Civil Works Division No.ll,Burla and in
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no other form. In case the tenderers who have made fixed deposit, action will be taken to degrade
them if they decline to sign the agreement within the period as in above case.

7. The rates should be quoted in words & figures and the units in words otherwise the tender
will be liable for rejection. In case of discrepancy between word and figures the words shall prevail
(and in case of discrepancy between units, rates and total, the unit rates shall prevail. The rates
should be quoted in Rupees and paise, but not in Rupees and Annas. The tenders shall be written
legibly and free from erasures, over writings or conversions of figures. Corrections where
unavoidable should be made by scoring out, initialing, dating and rewriting. The tender should also
show total of each page and grand total of whole tender.

8. The contractor will be responsible for payment of all royalties or other charges for quarrying
materials. All local taxes inclusive of State VAT and Income Taxes, Centroid charges, Ferry & Tollage
charges, are to be paid by the contractor.

9. The tender may not at the discretion of the competent authority be considered unless
accompanied by attested true copy of the VAT clearance certificates, Income Tax Clearance
certificate, Non-assessment Certificates, PAN , valid contractor registration certificate, Service Tax
registration certificate as the case may be and the original certificate produced before the Executive
Engineer, Civil Works Division No.ll, OPTCL, Burla at the time of opening of tenders.

10. If the contractor removes any materials or stock so supplied to him from the site of work
with a view to disposing of the same dishonestly, he should in addition to any other liabilities Civil or
Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the
materials or stock according to the stipulated rates and the penalty so imposed shall be recovered
from any sum that may then or at anytime thereafter become due to the contractor or from his
security or from the proceeds of sales thereof.

11. The contractor should be fully liable to indemnify the department for payment of any
compensation under Workmen’s Compensation ACT-VIII of 1923 on account of the workmen being
employed by him & the full amount of compensation paid will be recovered from the contractor.

12. Every tenderer must examine the detailed specification of Orissa before submitting his
tender. The right is reserved without impairing the contract to make such increase or decrease in the
quantities of items of work mentioned in the schedule attached to the tender notice as may be
considered necessary to complete the work fully and satisfactorily. Such increase or decrease shall in
no case invalidate the contractor’s rate. It shall be definitely understood that the OPTCL. does not
accept any responsibility for the correctness or completeness of the quantities shown in the schedule.
The schedule is liable to alteration by omission or addition or deductions and such omission or
deduction shall in no case invalidate the contract and no extra monetary compensation will be
entertained.

13. No departmental material will be supplied to the Contractor from department stores.

14. All reinforced cement concrete work should conform to Orissa Detailed standard
Specification and should be grade M-150 and M-200 equivalent to nominal proportion (1:2:4) or
(1:1%2:3) having a minimum compressive strength ( in work test) 150kg cm? / 200kg./ cm? in 15cm,
cubes at 28 days after mixing and test conducted in accordance with IS 456 and IS 516 using 12mm
to 20mm size black hard crusher broken granite chips (20 mm size not to exceed 25%).

15.Shuttering and centering shall be with seasoned Sal wood planks the inside of which shall
be lined with suitable sheeting and leak proof and water tight or alternatively steel shuttering and
centering may be used.

CONTRACTOR EXECUTIVE ENGINEER



6
16.The selected contractor may take delivery of departmental supply of materials

accordingly to his need for the work issued by the Sub-Divisional Officer-In-charge of the work. The
contractor shall make all arrangements for proper storage of materials. But no cost for raising shed
for the storage of materials and pay of watchman etc, will be borne by the Department. These are all
to be borne by the contractor. The department is not responsible for considering the theft of materials
at site. It is contractor’s risk. Under any such plea if the contractor stops the work, he shall have to
pay the full penalty as per clauses of the F2 contract.

17.For the purpose of jurisdiction in the event of dispute if any contract should be deemed to
have entered into within the state of Orissa and it is agreed that, neither party to the contract nor the
agreement will be competent to bring a suit in regard to the matters covered by this contract at any
place outside the State of Orissa.

18.After the work is finished all surplus materials and debris are to removed by the contractor
and preliminary works such as vats mixing platform etc. are to be dismantled and all the materials are
to be removed from the site. The ground upto 15 M (50.08 foot) wide from the building should be
cleared and rough dressed. No. extra payment will be made to the contractor on this account. The
rate quoted should be inclusive of all these items.

19.The contractor shall not interfere with the execution of water supply or electrical fittings
arrangements and any other works entrusted to any other agency by the Department at any time
during the progress of the work.

20.The department will have the right to inspect the scaffolding and centering made for the
work and can reject partly or fully such structures if found defective in their opinion.

21.The contractor will have to arrange for water supply for all works and make sanitary
arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting
arrangements for night works whenever necessary at his own cost.

22.Baling out water from the foundation either rain water or sub soil water if necessary should
be borne by the contractor. No payment will be made for bench marks, level / pillars, profiles and
benching and leveling ground where required. The rates quoted should be for finished items of work
inclusive of those incidental item of works.

23.All the quantities mentioned in the schedule are combined for ground floor and multi-floor in
case of multi-stored building and the rates should be through for the same unless otherwise
mentioned in the schedule of quantity for individual items separately in floor wise.

24.Cement concrete in roof slabs, beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own concrete mixer,
vibrator, pumps etc. for the purpose.

25.1t should be understood clearly that no claims whatever will be entertained.

26.The tenderer shall have to abide by the C.P.W.D safety code rule introduced by the Govt.
of India, Ministry of Works, Housing and Supply in their standing orders No.44 to 50 dtd25.11.57
which can be seen in the office of the Chief Engineer( civil), OPTCL, Bhubaneswar / Executive
Engineer, Civil Works Division No.ll, OPTCL,Burla during working hours and days.

27.Tenders are required abide by the fair wages clause as introduced by the Govt.

28. The dept. will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractors shall use such materials without any controversy
or dispute on that account. The rate of such materials will be at the stock issue rates fixed by the
Department plus storage charged or market rates whichever is higher.
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29.The contractor will be responsible for the loss or damage if any, Departmental materials
equipments supplied to him under clause 28 during execution of the work due to reasons whatsoever
and the cost of such materials will be recovered from him at the prevailing stock issue rates plus
storage charged or market rates whichever is higher.

30.The contractor should arrange at his own cost necessary tools and plants, pumps, vibrator,
concrete mixer etc, required for the efficient execution of the work and rates quoted should be
inclusive of the running charges of such plant & cost of consumabile.

31.The Contractor will have to submit to the Executive Engineer, Civil Works Division Burla
monthly return of labour both skilled & unskilled employed by him on the work.

32.The tenderer are required to go through each clause of P.W.D.form F-2 carefully in addition
to clauses mentioned herewith before tendering.

33.No part of the contract shall be sublet without written permission of the Executive Engineer,
or transfer be made by power of attorney authorizing others to receive payment on the contractor’s
behalf.

34.No tender document will be sold to the intending tenderer on the date of opening of the
tender.

35.1f any further necessary information is required, the Executive Engineer, Civil Works Division
No.ll, OPTCL, Burla will furnish such, but it must be clearly understood that tenders must be
received in order and according to instructions.

36.Cement shall be used by bags and weight of one cubic meter of cement being taken as
14.42 quintal.

37.In the event of any delay due to department in the supply of Departmental materials or
supply of detailed structural designs for unavoidable reasons, reasonable extension of time will be
granted on the application of the contractor. But no claim for monetary compensation will be
entertained under any such circumstances, for which a no claim undertaking has to be furnished by
the contractor in the prescribed proforma along with the application form extension of time submitted
by him.

38.No contractors will be permitted to furnish their tender in their own manuscript papers.

39.Every tenderer is expected before quoting his rates to inspect the site of proposed work. He
should also inspect the quarries and satisfy himself about the quality, availability of materials, medical
aids, labour and food stuffs etc. and the rates should be inclusive of all these items of work. In every
case the materials must comply with the relevant specification and samples of stones ,metals, chips
etc. and other materials to be used are to be deposited in sealed bags duly leveled nothing the name
of quarry under dated initials by the tenderer for approval of the Executive Engineer Civil Works
Divn.No.ll, OPTCL, Burla.

40.The Department will not however after acceptance of contract rate pay any extra charges
for lead or any other reason in case the contractor is found later on to have misjudged the materials
available.

41.All fittings for doors and windows if supplied by the contractor should be of best quality and
should be got approved by the Executive Engineer, Civil Works Divn.No.ll, OPTCL, Burla before they
are used on the work.

42. The tenders containing extraneous conditions not covered by the tender call notice are
liable for rejection.
CONTRACTOR EXECUTIVE ENGINEER
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43.(a)The contractor shall have to furnish a certificate in the prescribed proforma enclosed
herewith along with tender to the effect that he is not related to any officer of OPTCL of the rank of
Assistant Engineering and above of the organization.

43.(b) CERTIFICATE OF NO RELATIONSHIP

| / We hereby certify that I/We am/are not related to any Officer of OPTCL. of the rank of Assistant
Engineer and above and any officer of the rank of Assistant Engineer / Manager and above of the
OPTCL | / We am / are also aware that if the facts subsequently proved to be false my / our
contractor will be rescinded with the forfeiture of E.M.D and total security deposit and I/We shall be
liable to make good of the loss or damage resulting from such cancellation.

| / we also note that is case of non-submission of this certificate with tender my /our
tender is liable for rejection.

Date:- Signature of Tenderer.

44 All the tenders received will remain valid for a period of 120 (one hundred twenty) days
from the date of receipt of the tenders. The period of validity of tender can also be extended if agreed
by the contractor and the department.

45.After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing building if found necessary and bear the entire cost of such test.

46. Tenderer are required to submits (1) a list of works in their hand in the prescribed
proforma here with, (2) the list of T & P, (3) list of works executed in their prescribed proforma
enclosed here with along with the tender.

47.GOVERNMENT OF ORISSA FINANCE DEPARTMENT.

(Memo No0.48443/F-Code-46/95, dated 11.12.1995 regarding “Discontinuance of the
system of procurement of stock by Engineering Department”)

X X X

2. With a view to avoiding these situations Govt. have been pleased to decide that with effect from
01.04.1996 there will no purchase of departmental store materials nor booking of materials to show
utilization of budget provision. It will be the responsibility or the contractor to purchase stores and
utilize them in the work since materials like cement, steel etc... are easily and abundantly available at
all the places, there will be no difficulty for contractors to procure the same. Therefore the future
agreement with the contractors shall be executed accordingly and necessary modification to the
agreement form may be made. In case where agreement have already been executed for
departmental supply of materials, efforts should be made to fulfill the same by utilization to the
existing stores and also through inter divisional and even inter departmental transfer of stores. For
utilization of the surplus materials, agreements may however be made for supplying materials to the
extent available. In this way the existing materials should be exhausted.
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3. Maintenance work should be undertaken by purchasing materials in case of departmental
execution of work by directly charging to site account or through contractors. There should not be
advance purchase of materials for the sake of storing and utilizing the same in future works. No
items of stores should be purchased which are available in the Central Store. Therefore, before
effecting such purchases a certificate from the central store has to be obtained regarding non-
availability of the particular items of stores.

4. Consequent upon introduction of the new system the Engineer-in-charge of the work will have
to exercise strict quality control and ensure that materials used by the contractors conform to the
standard specifications.

6. Stock taking of the existing materials available in the store should immediate be made and
circulated among the division of the sake of inter divisional transfer, where-ever necessary
periodically till the stocks are exhausted

6.a) CERTIFICATE OF LIST OF WORKS IN HAND

I/ We do hereby certify that at present the following works are in my/ our hand.

Sl. | Particulars Amount of | Period in which the | Approx. value of | Department

No | of Work now | each work | work in stipulated to | work done | under which the
in hand. be completed (in | against each | work is being
months) work on the date | taken up.
of submission of
tenders.

(1) (2) 3) (4) ) (6)
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I/ We also note that, non-submission of this certificate will render my/ our tender liable for rejection.

Date: Signature of the tender

b) CERTIFICATE OF LIST OF WORK EXECUTED.
I/'We do hereby certify that the following works have been executed by me/ us in the past.

Sl Particulars of works | Approx Name of dept. | Period of | Whether the
No. | already executed amount of | under whom the | commence |works were
each work. works were | ment and | completed in

executed. period of | stipulated

completion period.

(1) (2) 3) (4) ) (6)

I/ We also note that non-submission of this certificate will render my/our tender liable for
rejection.

Date: Signature of the tender.
6.C) CERTIFICATE OF TOOLS & PLANTS.

I/ We do hereby certify that the following tools and plants, machinery and vehicles are my/our
possession in working orders.

()
(ii)
(iii)
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(iv)
(v)
(vi)
(vii)

I/ We also note that non-submission of this certificate will render my/ our tender liable for rejection.

Date. Signature of tenderer

d) In Tender Call Notice (N.I.T) Contractors shall be asked to furnish report in the following
proforma duly certified by the Executive Engineer under whom has executed works in order to judge
their past performance.

PERFORMANCE RECORD OF CONTRACTORS

1. Name of the Contractor:-
2. Registration No. & Date:-
3. Class of Contractor:-
4, License Authority:-
5. License valid up to:-
6. Details of Works Executed:-
Sl. Jobs Agreemen Date of Stipulated Whether Reasons for
No. | under t Amount | commencement date of work is delay if any
executio completion | progressing
n as per
programme

7. Whether the contractor has requisite machineries and personnel deployed (details of
machinery) and personal deployed):

8. Whether the quality of construction is satisfactory:

9. Whether he has capability to make good the loss time:

10. Whether the contractor has abandoned any work in the past three vyears, if yes, the
details thereof:

11. Whether the contractor has entered into any litigation in the past if yes the details
thereof:
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12. Name of the certifying officer with official seal.

48. Letters etc, found in the Tender box, raising or lowering rates or dealing with any point
in connection with the tender will not be considered.

49. All reinforced cement concrete work like Lintels, Column, Beam, Chajja, Roof Slab
other such works should be finished smooth no extra charges for plastering if required shall
be paid by department.

50. Tenderer may at their opinion quote reasonable rate for each item of work carefully
so that the rate for one item should not be unworkable low and the others too high.

51. Employment of Engineering personnel.

The contractor shall employ one or more Engineering Graduates or diploma holders as
apprentices at his own cost for works costing Rs. 2.50 Lakhs or more. The apprentices will be
selected by the OPTCL , The stipend to be paid to the apprentices should not be less than Rs.200
and Rs.150 per month in case of Graduate Engineer, Diploma holder Engineer respectively. The
period of employment will commence within one month after the date of issue of work order and
would last till the date when 90% of the work is completed. Number of apprentices employed should
be fixed by the OPTCL in any manner so that the total expenditure does not exceed one percent of
the tendered cost of the work (vide works and transport deptt. No.17331 dt.12.8.1966)

52. The tenderer shall bear cost of various incidental sundries and contingencies
necessitated by the work falling within following or similar category.

53. (@) Rent, royalties and other charges of materials, Octroi duty, all other taxes
including VAT, ferry, tolls, conveyance charges and other cost on account of land and
buildings including temporary buildings required by the tenderer for collection of materials,
storage housing of staff or other by the tenderer for purpose of the work. No. rent however be
payable to OPTCL for temporary occupation of land owned by OPTCL at the site of work.

(b) Labour camps and huts necessary to a suitable scale including conservancy and
sanitary arrangements thereon to the satisfaction of the local health authorities.

c) Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for works.

(d) Fees and dues hired by Municipal, Canal & Water supply authorities.
e) Suitable equipments and wearing apparatus for the laborers engaged in risky operation.

(f) Suitable fencing, barriers, signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees from
accidents.

(g) Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to operation
of workman’s compensation Act.
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(h) The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.

(i) The contractor has to arrange all the building materials including the
equipments required for under reamed pile foundation for starting the work.

54. Taxes 2% or (as applicable) of the gross amount on bill and surcharge as applicable
will  be deducted from the contractor’s bill towards income tax. For the gross contract
value of Rs.1.00 lakh and above, the VAT will be deducted @ 4% or (as applicable) from the
bill of contractor.

55. (a) “If during the progress of the work the price of any materials incorporated in the work (
not being materials supplied from the Engineer-in-charge’s store) in accordance with Clause
......................... there of increases or decreases as a result of increase or decrease in the
average wholesale price Index ( all commodities), and the Contractor there upon necessarily
and properly pays in respect of that material (incorporated in the work) such increased or
decreased price, then he shall be entitled to reimbursement or liable to refund, quarterly, as
the case may be such an amount as shall be equivalent to the plus or minus difference of 75%
in between the average wholesale price Index (all commodities) which is operative for the
quarter under consideration and that operated for the quarter in which the tender was opened

as per the formula indicated below.

Formula to calculate the increase or decrease in the price of materials
Formula to calculate the increase or decrease in the price of materials.

Pm (i-ip)
Vm = 0.75 X —--—----- XR -
100 io
Vm = Increase or decrease in the cost of work during the quarter under

consideration due to changes in the price of  materials.

R = The value of work done in rupees during the quarter under
consideration.

io = The average Wholesale Price index (all commodities) for
the quarter in which the tender was opened (as published

in R.B.I bulletin from time to time).

I = The Average Wholesale price index (all commodities) for
the quarter under consideration.

Pm = Percentage of material component as per sub clause of this Clause.
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(b) Similarly, if during the progress of works, the wages of labour increase or decrease as
a result of increase or decrease in the Minimum Wages for labour prescribed by the Government
and the contractor there upon necessarily and properly pays in respect of labour engaged on
execution of the work such increased or decreased wages then he shall be entitled to
reimbursement or liable to refund quarterly as the case may be such an amount, as shall be
equivalent to the plus or minus difference of 75% in between the Minimum wages for labour
which is operating for the quarter under consideration and that operated for the quarter in which
the tender was opened as per the formula indicated below.

Formula to calculate the increase or decrease in the cost of labour

PL (1-10)
Vi = 0.75%--------- X R X -
100 10
VI = Increase or decrease in the cost of work during the quarter under consideration

due to changes in the rates labour.

R = The value of work done in rupees during the quarter under
consideration.

io = The minimum wages for labour prevailed during the quarter in
which the tender was opened.

I = The minimum wages for labour prevailed during the quarter
under consideration.

Pl = Percentage of labour component as per Sub Clause.

(c) Similarly, if during the progress of work the price of petrol, oil and lubricants (Diesel) oil being
the representative item for price adjustment) increases or decreases as result of the price fixed
therefore by the Government of India and the contractor there upon necessarily and properly pays
such increased or decreased price towards Petrol, Oil and Lubricants used on execution of the
work, then he shall be entitled to reimbursement or liable to refund, quarterly as the case may be
such an amount as shall be equivalent to the plus or minus difference of 75% in between price of
P.O.L which is operating for the quarter under consideration and that operated for the quarter in
which the tender was opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of P.O.L

K2 (D2- Dy)
Kl = 0.75 X —==-mm-- X RX -
100 D1
Kl = Increase or decrease in the cost of work during the quarter
under consideration due to changes in the price of P.O.L
R = The value of work done in rupees during the quarter under
consideration.
D = Average price per liter of diesel oil which is fixed by the
Government of India during the quarter in which the tender was opened.
D, = Average price per liter of diesel oil which is fixed during the
quarter under consideration.
Ks = Percentage of P.O.L component (as per sub-clause of this clause).

CONTRACTOR EXECUTIVE ENGINEER
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(d) The following shall be percentage of materials, labour and P.O.L component for
reimbursement / refund on variation in the price of material, labour and P.O.L as per sub-Clause
(a), (b) and (c) of this clause.

Category Contractor’s supply Departmental
Of works % of % of % of supply of materials
materials Labour P.O.L
1 2 3 4 5

IRRIGATION WORKS:

A) Structural works 20% 30% 5% 45%

B) Earth work, canal work,

Embankment work etc. 20% 60% 5% 15%
(R&B) WORKS:
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
c¢) Building work * 30% 30% 5% 35%

( * Where brick is supplied by the Department, it should be 20% instead of 30% )

e) Reimbursement / refund on variation in price of materials, labour and P.O.L. as per sub-clause
(a), (b) & (c) of this clause shall be applicable only in respect of contract of one year or more provided
that the work has been carried out within the stipulated time or extension thereof as are not
attributable to contractor. However where the original contractual period is less than one year but
subsequently it has been validly extended and the period becomes one year or more escalation
clause shall be applicable only for the balance portion or work to be executive beyond one year
provided the delay is not attributable to the contractor.

(f).  The contractor shall for the purposes of sub-clauses (a),(b) and (c) of this clause keep such
books of account and other documents as are necessary to show that the amount of increase
claimed or reduction available and shall allow inspection of the same by a duly authorized
representative of OPTCL and further shall at the request of the Engineer-in-charge furnished, verified
in such a manner as the Engineer-in-charge may require any document kept and such other
information as the Engineer-in-charge may require.

The contractor shall within a reasonable time of his becoming aware of alteration in the price
of such material, wages of labour and or price of P.O.L give notice thereof to the engineer-in-charge
stating that the same is given pursuant to this conditions together with an information relating there to
which he may be in a position to supply.

CONTRACTOR EXECUTIVE ENGINEER
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56. Under section 12 of contract labour Regulation and Abolition act 1970, the contractor
who undertakes execution of work through labour should produce valid license from the licensing
authority of labour department.

57. The K.B. Brick should be well burnt and of good qualities. The Brick should be approved by the
Engineer in charge before use in the works and should confirm the minimum strengthen as per
National building Code.

58. When departmental machinery will be utilized in the work by the contractors necessary and
prevailing hire charges as fixed by the department will be recovered from the contractor who may
see the hire charges of the machinery in the office of the Executive Engineer, C.W.Divisin
No.lIl,OPTCL, Burla.

59.  Under no circumstances interest is chargeable for the dues or additional dues if any payable
for the work.

60. If the contractor quotes abnormally low rates for some items and the department
decides to accept his tender then the department would have a direction of withholding
the differential cost between the amount of low rated items and corresponding
estimated amount from their payment due against other item till such low rated items
are completed in full as per approved specifications to the full satisfaction of the
Engineer-in-charge.

61. “Special class” contractor shall employ under him one Graduate Engineer & two Diploma
Holders belonging to the State of Orissa likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to the State of Orissa.

The employment of such Graduate Engineers and Diploma Holders under the contractor shall
be full time and continuous and they shall not be superannuated, retired, dismissed or removed
personnel from any State Government or Central Govt. service/Public Sector undertaking/Private
Companies and firms or is ineligible for appointment to Govt. Service. The contractor shall pay them
monthly emoluments which shall not be less than the emoluments of the personnel of the equivalent
qualification employed under the State Govt. of Orissa. The Director (Engineering) OPTCL, may
however, assist the contractor with names of such unemployed Graduate Engineers and Diploma
Holders if such help is sought for by the contractor.

The names of such engineering personnel appointed by the contractor should be intimated to
the tender receiving authority along with each tender as to who would be supervising the work.

Each bill of the special class or ‘A’ class contractor shall be accompanied by an employment
Roll of the Engineering personnel together with a certificate of the Graduate Engineer or Diploma
Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.

The special and ‘A’ Class contractor are required to submit the certificate of employment of
unemployment Graduate Engineer, Diploma holders in the prescribed proforma in a separate sheet.

62. Payment of all RCC work under any RCC item will be made on the total quantity of such RCC
item of work less volume of steel in the RCC.

CONTRACTOR EXECUTIVE ENGINEER
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63. The contractor has to arrange the samples of materials required for execution to be got tested
and approved by the Department before taking up the work and during course of execution required
from time to time. All such sample are to be tested at Govt. test house & Central Research
Laboratory, Bhubaneswar at the cost of the contractor with no extra cost of the Department.

64. If there is any damages to the work due to the natural calamities like flood or cyclone or any
other cause during the course of execution of work or up to 6 months after completion of work or if
any imperfection becomes apparent to the work within 6 months from the date of final certificate of
completion of work the contractor shall make good to all such damages at his own cost with no extra
cost of the department. No claim whatsoever in this regard will be entertained.

SAMPLE OF ALL MATERIALS.

65. The contractor shall supply sample of all materials required for use in the work before
procurement for testing and acceptance as may be required by the concerned Executive
Engineer.

66. Additional performance security

(). Additional performance security shall be deposited by the successful bidder when the
bid amount is seriously unbalanced i.e. less than the estimated cost by more than 10%. In
such an event, the successful bidder will deposit the additional performances security to the
extent of the differential cost of the bid amount and 90% of the estimated cost in shape of
Post Office Savings Bank Account/ National savings Certificate/ Post Office Time Deposit
Account/ Kissan Vikash Patra / Deposit Receipt of Schedule Bank in favour of Executive
Engineer Civil Works Division No.ll, OPTCL, Burla. (Authority: Works Deptt. Letter No.Codes-
1/2004-1220/W 19.1.2004).

(i) The successful bidder will give under taking that, if he/she will not complete the work as
per specification, his’/her EMD. & Security will be forfeited and he/she will be debarred from the
future OPTCL. Works.

67. An affidavit shall be furnished by the contractor at the time of submission of tender paper
about the authentication of tender documents including Bank Guarantee.

The Bank guarantee shall be executed in stamp paper worth Rs.50/- or any other amount as
per the Orissa Stamp Duty Act and shall be form a scheduled Bank in the prescribed form of OPTCL.
OPTCL shall pay no interest on the security deposit. In case of non-fulfillment of contractual
obligations by the contractor the security deposit shall be forfeited by encashment of the B.G.

68. Service Tax

The rates quoted must be inclusive of Service Tax as applicable and no extra cost towards
Service tax shall be reimbursed.

CONTRACTOR EXECUTIVE ENGINEER
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PROFORMA FOR BANK GUARANTEE

In consideration of the Chairman & Managing Director, Grid Corporation of Orissa Ltd.

(hereinafter called “‘“OPTCL”) having agreed to exempt M/s
..................................................... hereinafter called the said contractors’ from the demand
under the terms and conditions of an agreement  No. dated

made between and for

(hereinafter called “the said agreement”) of security deposit for satisfactory performance of materials
(as detailed in the said agreement) and for the due fulfilment by the said contractor(s) of the terms
and conditions contained in the said agreement, on production of a Bank Guarantee for Rs.

(Rupees
) only, we
( bank (hereinafter referred to as “the
[indicate the name of the bank]
bank”) at the request of contractor(s) do hereby undertake to pay to
OPTCL, an amount not exceeding Rs. (Rupees

) only against any loss or damage caused to or suffered or would be
caused to or suffered or would be caused to or suffered by OPTCL by reason of any breach by the
said contractor(s) of any of the terms or conditions contained in the said agreement.

2. We Bank do hereby undertake to

[indicate the name of the Bank]
pay the amounts due and payable under this guarantee without any demur, merely on a demand
from OPTCL stating that the amount claimed is due by way of loss or damage caused to or would
cause tq or suffered by OPTCL by reason of any breach by the said contractor(s) of any of the terms
or conditions contained in the said agreement or by reasons of the contractor(s).
NOTE FOR TENDERERS :
[Not to be typed in the Bank Guarantee]
To be furnished in on-judicial stamp paper of Rs.
Applicable as per Orissa Stamp Duty Act from any Nationalized / Scheduled Bank.

3. We, the do hereby further undertake
[indicate the name of the Bank]
to pay the amounts due and payable under this guarantee without any demur, merely on demand
from OPTCL stating that the amount claimed is due by way of loss or damage caused to or would be
caused to or suffered by OPTCL by reason of any breach by the said contractor(s) of any of the terms
or conditions and failure to perform said Bid. Any such demand made on the bank shall be conclusive
as regards the amount due and payable by the bank under this guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs.

4. We undertake to pay to OPTCL any money so demanded not withstanding any dispute or disputes
raised by the contractor(s) in any suit or proceeding instituted/pending before any court or tribunal
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relating thereto, our liability under tlris present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment there under and the
contractor(s) shall have no claim against us for making such payment.

5. We, the further agree that the guarantee
[indicate the name of the bank]
herein contained shall remain in full force and effect during the aforesaid period of days

and it shall continue to be so enforceable till all the dues of OPTCL under or by virtue of
the said Bid have been fully paid and its claims satisfied or discharges or till Chairman and Managing
Director, Grid Corporation of Orissa Limited certifies that the terms and conditions of the said Bid
have been fully and properly carried out by the said contractor(s) and accordingly discharge this
guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before the
we shall be discharged from all liability under this guarantee thereafter.

6. We, the further agree with the Board
[indicate the name of the bank]

that OPTCL shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Bid or to extend time or
performance by the said contractor(s) from time to time or to postpone for any time or from time to
time only of the powers exercisable by OPTCL against the said contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said Bid and we shall not be relieved from our
liability by reason of any such variation postponement or extension being granted to the said
contractor(s) or for any forbearance, act or omission on the part of OPTCL or any indulgence by
OPTCL to the said contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

7. This guarantee will not be discharged due to the change in the name, style or constitution of the
Bank of the contractor(s).

8. We lastly undertake not to revoke this

[indicate the name of the bank]
guarantee during its currency except with the previous consent of OPTCL in writing.
Dated, the day of
WITNESS: (SIGNATURE WITH NAME AND ADDRESS)
1.

2.

For
[indicate name of Bank]
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TENDER SCHEDULE

To be used as prescribed tender form
Name of the work :- Construction of compound wall at Grid S/S colony, Baragarh.
Estt. Approved by C.M.D., OPTCL, BBSR.
On dt.11.06.2009.
Estimate Sanctioned By Director Engineer,OPTCL
vide No.1536 dt.30.06.2009.

Description of work

Earth work in excavation of foundation
trenches in all kinds of soil including
moo rum stony earth and earth mixed
with boulder except sheet rocks and
boulders requiring blasting including
dressing and leveling the bed up to the
required depth and depositing the
excavated materials with all leads and
lifts T&P shoring and shuttering,
dewatering if required etc. complete as
per the direction of the Engineer-in-
Charge.

Supplying all labour with T&P for filling
foundation and plinth with sand
including watering , ramming, cost,
conveyance, royalities and taxes of all
materials and cost of all labour with
t&P required for the work etc. complete
(measurement will be taken on finished
complete section only) as per the
direction of the E.I.C

Cement concrete with 1:4:8 in
foundation and floors (i.e. below the
base course of terrazzo flooring) using
40mm (1%%") size black hard crusher
broken granite stone metal of
approved quality from approved quarry
including lower laying concrete
watering and curing etc. complete to
required level laid in layers not
exceeding 150mm (6”) thick including
cost, conveyance royalties and taxes
of all materials and cost of all labour
with T&P required for the work etc.

CONTRACTOR

Quantity

253.13

33.75

33.75

Unit

one hundred
Cum

Each Cum

Each Cum

Estt. Cost put to tender : Rs.10,74,936/-
E.M.D. To be Pledged — 1% Rs.10,750/-

Cost of Tender paper - Rs.6000/- +4% VAT
Class of Contractor - B & C.

Time of Completion - 6(six) months.

Estimate Rate Amount

In Words

Rupees four
thousand one
hundred eighty
two and paise
ninety five only.

In Figure

Rs.4,182.95 Rs.10,588.30

Rupees One
hundred sixty six
and paise sixteen
only.

Rs.166.16 Rs.5,607.90

Rupees two
thousand One
hundred three
and paise forty
five only.

Rs.2,103.45 Rs.70,991.44
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04

05

06

SI1.No.

07

complete in all respects as per the
direction of the Engineer-in-Charge.

Description of work

First class K.B Brick masonry in
cement mortar (1:6) using K.B bricks
having crushing strength not less than
75 kg. per CM2 with dimensional
tolerance plus 8% of size 25 CM x 12
CM x 8 CM after immersing the bricks
for 6 hrs. in water before use in
Foundation & Plinth including splays
cutting circular molding corbeling
chamfering and similar such type of
works watering and curing etc.
complete including cost, conveyance
royalties and taxes of all materials and
cost of all labour with T&P required for
the work etc. complete in all respects
as per the direction of the Engineer-in-
Charge.

First class K.B Brick masonry in
cement mortar (1:6) using K.B bricks
having crushing strength not less than
75 kg. per CM2 with dimensional
tolerance plus 8% of size 25 CM x 12
CM x 8 CM after immersing the bricks
for 6 hrs. in water before use in
superstructure including splays
cutting circular molding corbeling
chamfering and similar such type of
works watering and curing etc.
complete including cost, conveyance
royalties and taxes of all materials and
cost of all labour with T&P required for
the work etc. complete in all respects
as per the direction of the Engineer-in-
Charge.

12mm (1/2”) thick cement plaster with
cement and sand mortar (1:6) finished
smooth over smooth surfaces of brick
masonry walls etc. with watering and
curing including cost conveyance
royalties and taxes of all materials and
cost of all labour with T&P required for
the work etc. complete in all respects
as per the direction of the Engineer-in-
Charge.

Description of work

Quantity

203.85

219.2

1420
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Unit Estimate Rate Amount

In Figure In Words

Bach Cum Rs.1,899.44 Rupcesone  Rs.3,87,200.84

hundred ninety
nine and paise
forty four only.

Each Cum  Rg.1933.56 Rupeesone R4 2383635

thousand nine
hundred thirty
three and paise
fifty six only.

Each Sqm Rs.45.24 Rupees forty five Rs.64,240.80

and paise twenty
four only.

Quantity Unit Estimate Rate Amount
In Figure In Words

16mm (5/8”) thick cement plaster with 799 47  Each Rs.61.10 Rupees sixty Rs.48,847.62
cement and sand mortar (1:6) finished Sqm
smooth over inside rough surfaces of brick
masonry walls etc. with watering and curing
including cost conveyance royalties and
taxes of all materials and cost of all labour
with T&P required for the work etc. complete
in all respects as per the direction of the

CONTRACTOR

one and paise
ten only.
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Engineer-in-Charge.

08 Providing finishing wall painting with water 2219 .47 Each Rs.21.51 Rupeestwenty  Rg 47 74().80

proofing Cement paint (Berger) two coats Sqm ;i’][:e g:g gr?l'se

over a coat of cement wash to inside and y v

out side exposed wall surfaces polished and

finished smooth to give an even shade with

watering, curing etc. complete. including

cost conveyance taxes of all materials and

cost of all labour with T&P required for the

work etc. complete in all respects as per the

direction of Engineer-in-Charge

09 providing supplying fitting and fixing M.S gate 384 oneKg Rs.41.36 Rupees forty Rs.15,882.24
made out of M.S. flat and M.S. angel f’hr;ftya;‘i ‘;‘;'@e
confirming to 1.S. 1977/1975 of approved '
design and drawing (design and drawing to
be supplied from the E.I.C.) including drilling
holes in frames etc. suppling required size of
M.S. screws and cutting grooves or beads
where necessary including cost, conveyance
and taxes of all materials and cost of all
labour with T&P required for the work etc.
completing all respects as per the directions
of the E.I.C

9 (nine ) items only. Total Rs.10,74,936
40

Say Rs.10,74,936/-
1 Percentage Excess over the Estimates cost In Figure In words.

2.As per the Estimated Cost : In figure In words.

3. percentage less below the Est. Cost. : In figure In words.
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