
ODISHA POWER TRANSMISSION CORPORATION LIMITED
Janpath, Bhubaneswar­751022,Orissa.

ANNEXURE TO CORIGENDUM ­IV  TO NOTICE INVITING TENDER­NIT 
NO. 25 / 2012­13 (FOR PACKAGE 26­03/2012­13)

A) 
PACK
AGE 
NO

SCHEDULED
REVISED 

DESCRIPTION OF 
THE PACKAGE

DESCRIPTION OF 
THE PACKAGE

PROJECT 
COMPLETIO
N PERIOD

EMD 
AMOUNT in 
INR

MAAT  in 
INR 
Crores

BG CC 
LIMIT  in 
INR 
Crores

26­03 CONSTRUCTION   OF 
2X20   MVA,   132/33   KV 
KV GRID SUB­STATION 
AT UMERKOTE,132 KV 
FDR   BAY   EXTENSION 
AT   DABUGAON   S/S   & 
JUNAGARH   S/S   AND 
ASSOCIATED   132   KV 
LINE   FROM 
DABUGAON   TO 
UMERKOTE   &   FROM 
JUNAGARH   TO 
UMERKOTE   ON 
TURNKEY BASIS.

CONSTRUCTION   OF 
2X20  MVA,   132/33 KV 
KV   GRID   SUB­
STATION   AT 
UMERKOTE,132   KV 
FDR BAY EXTENSION 
AT   DABUGAON   S/S 
AND ASSOCIATED 132 
KV   LINE   FROM 
DABUGAON   TO 
UMERKOTE   & 
ASSOCIATED SYSTEM 
ON TURNKEY BASIS.

30 months 
from the 
date of NOA

32,00,000.00 16.06 10.92
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B) 
SL NO. EXISTING REVISED REMARKS

1 VOL­IB­   BIDDING   PROPOSAL 
SHEETS­   SCHEDULE   2A,2B,2C 
FOR   SUB­STATION   & 
TRANSMISSION   LINE   AND 
SCHEDULE 3 FOR MANDATORY 
SPARE

REVISED   BIDDING   PROPOSAL 
SHEETS­   SCHEDULE­2A,2B,2C 
FOR   SUB­STATION   & 
TRANSMISSION   LINE   AND 
SCHEDULE 3 FOR MANDATORY 
SPARE:  UPLOADED   AS 
REVISED BPS.

BIDDERS TO QUOTE IN 
THE REVISED BIDDING 
PROPOSAL SHEET

2 PROJECT   COMPLETION   /BAR 
CHART.

REVISED   PROJECT 
COMPLETION   /BAR   CHART: 
UPLOADED   AS   REVISED 
BAR CHART.

BIDDERS TO FOLLOW AS 
PER THE REVISED 
PROJECT COMPLETION 
/BAR CHART

3 SCOPE OF WORK REVISED   SCOPE   OF   WORK: 
UPLOADED   AS   REVISED 
SCOPE OF WORK.

BIDDERS TO FOLLOW AS 
PER THE REVISED  SCOPE 
OF WORK

ALL OTHER TERMS & CONDITIONS SHALL BE UNCHANGED.
                                                                               
                                                                               

CHIEF GENERAL MANAGER (CPC)
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