



ODISHA POWER TRANSMISSION CORPORATION LTD

JANPATH: BHUBANESWAR-751022, Odisha

**INVITING EXPRESSION OF INTREST (EOI) FOR SELECTION / ENGAGEMENT OF CONSULTANCY FIRM / TRAINING INSTITUTION
OF NATIONAL REPUTE TO DEVELOP POWER TRAINING CENTRE (PTC) CHANDAKA, INTO CENTRE OF EXCELLENCE FOR
RESEARCH & TRAINING**

TENDER NOTICE NO. TD-HO-4/ 2013 – 3505, DATED 27/02/13

CORRIGENDUM-I

Sl. No.	Clause Reference	Clause Details as per Tender Specification	Amended As
1	EMD Value in Cheque list for submission of tender documents, at Sl. -I Page-20	EMD of Rupees Ten Thousands in the form of Demand Draft from a scheduled bank drawn in favour of “Drawing Disbursing Officer OPTCL Hqrs. Office” payable at Bhubaneswar	EMD of Rupees Twelve Thousands in the form of Demand Draft from a scheduled bank drawn in favour of “Drawing Disbursing Officer OPTCL Hqrs. Office” payable at Bhubaneswar
2	Last date of sale of tender paper at the cover page, Page-1, Page-3	Last date of sale of tender paper: 29.03.2013 (up to 11:00 AM)	Last date of sale of tender paper: 30.04.2013 (up to 11:00 AM)
3	Last date of receipt of earnest money at cover page	Last date of received of earnest money: 29.03.2013 (up to 12:00 Noon)	Last date of received of earnest money: 30.04.2013 (up to 12:00 Noon)
4	Last date of receipt of tender at cover page, Page-1, Page-4, Page-6	Last date of receipt of tender: 29.03.2013 (up to 12:00 Noon)	Last date of receipt of tender: 30.04.2013 (up to 12:00 Noon)
5	Last date of opening of tender (Techno Commercial Bid) at cover page, Page-1, Page-4, Page-6	Last date of opening of tender (Techno Commercial Bid): 29.03.2013 (at 3:00 PM)	Last date of opening of tender (Techno Commercial Bid): 30.04.2013 (at 3:00 PM)
6	From No.-7 Action plan and work schedule at Page-19	<ul style="list-style-type: none"> - Publication of EoI / Tender Call notice in newspaper: 28.02.2013 - Last date of receipt of tender: 29.03.2013 (12 noon) 	<ul style="list-style-type: none"> - Publication of EoI / Tender Call notice in newspaper: 28.02.2013 - Last date of receipt of tender: 30.04.2013 (12 noon)

		<ul style="list-style-type: none"> - Opening of Techno Commercial Bid: 29.03.2013 (3:00 PM) - Presentation by qualified commercial bidders: 16.04.2013 (4:00 PM) at Page-6 - Opening of Price Bid: 20.04.2013 (11:30 AM) - Placement of work order on firm selected by the constituted tender committee: 27.04.2013 - Start Date of the assignment: 06.05.2013 - Kick off meeting, presentation by Consultant on Submission of work plan indicating milestones, timelines in respect of each item/ clubbed items covered under the scope of work: 07.05.2013 - Consultation with Top management , Visit to PTC and field visit: Two weeks - Submission of Draft report and Presentation to the Top management for Comments: 08.07.2013 - Presentation and submission of the Final Report: 08.08.2013 	<ul style="list-style-type: none"> - Opening of Techno Commercial Bid: 30.04.2013 (3:00 PM) <p>Rest of the Action Plan and Work Schedule is under revision. The same will be finalised and notified subsequently. It will be also uploaded on the website.</p>
--	--	---	--